

Ute Avenue Sewer Reconstruction
BID # 2018-629

Addendum #1
October 8, 2017



NOTICE TO BIDDERS

The following corrections, revisions, additions, and/or information for the above referenced project and shall be incorporated into the Plans, Specifications, and/or Contract Documents for the project as described below. The corrections, revisions, additions, and/or information shall henceforth be regarded as an integral part of the project, carrying the same weight and force as original sections of the plans, specifications, and/or contract documents.

Ensure that you indicate receipt of this Addendum on your Bid.

LAST DAY FOR QUESTIONS: Wednesday, October 11, 2017, 9:00 AM

Revisions and Clarifications:

1. City will provide manhole flat caps, rings, and lids
2. Abandoned manholes will be collapsed (no removal)
3. A staging area may be provided on City property (Hartman Park) as coordinated with City otherwise the contractor is responsible for the staging area. City supplied materials will be picked up at the Public Works Complex with prior appointment. Security of all City supplied materials are the responsibility after released into the custody of the contractor.
4. Inspection of sewer taps will be performed by the Acting City Public Works Superintendent by appointment only. A 24 hour notice is generally required to ensure her availability. Any overtime incurred by City personnel will be reimbursed by the Contractor (City schedule is Monday to Thursday, 7-5:30pm)
5. Construction work hours will be limited to Monday to Saturday, 7AM - 5PM
6. Testing will be coordinated with Geomat Inc. (under city contract)
7. Paving will be delayed until spring 2018. Contractor will place road base; city will maintain through the winter.
8. Traffic control will be as per current edition MUTCD. Traffic control plan will be submitted to City Engineer for approval prior to start of work.
9. Contractor will use wooden snow fence to protect trench area when open trench not supervised.

End Addendum #1

Issued 10/9/2017
Kathy Lamb
Finance Director